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DPL ARCHITECTURAL SERVICES RFP 20/21-03 
APPENDIX 09 

INTERVIEW SCHEDULE, QUESTIONS, AND EVALUATOR LIST 
 

 
Interview Format:  15 minute setup prior to start time, 5 Minute introductions, 30 Minute 

Presentation, 50 Minute Q & A Session, 5 Minute Closing Statement, 15 minute 
breakdown. 

    Location in Bend, OR to be determined. Video connectivity for presentations will 
be made available, proposers to provide laptop etc. as required. 

 
Interview Schedule: 
 
Tuesday June 29 
 
9:30 AM  YGH Architecture and ABA Architects 
 
12:45 PM  Hennebery Eddy Architects, G4 Architecture, and Pinnacle Architects 
 
3:00 PM  Opsis Architecture and MSR Design 
 
Wednesday June 30 
 
9:30 AM  Hacker Architects, Snøhetta Architects, and BBT Architects 
 
1:30 PM  Miller Hull Partnership and Steele Associates 
 
 
Additional Questions Provided by the Evaluation Team (to expand on presentation): 
 
1. Describe your approach to the conceptual design for DPL. How will you expand and improve upon 

the previous work done in guiding the vision for the new facilities? 

2. How would you design and build a Library facility that fosters curiosity and discovery for all 
children and families? For teens?  For adults?  

3. What is you or your team’s vision of the library’s role in a growing community with regard to 
diversity and equal inclusion of community members? 

4. Describe your firm’s approach to public outreach. How do you envision your role in keeping 
stakeholders engaged and informed throughout the design and construction process (e.g.: 
Administrators, Library Board, Staff, Elected Officials, Community at large, Other)?  

5. Describe how you or your team will engage stakeholders’ groups to ensure cultural buy in and 
community pride in the new or remodeled Library facilities. 
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6. Describe how to optimize building spaces so they are used to their full potential. 

7. How do you design public spaces that optimize flexible use, collaboration while also allowing for 
privacy and/or quiet reflection? Has the pandemic influenced your approach to designing public 
spaces? 

8. How do you design staff areas that provide space to collaborate while simultaneously allowing for 
privacy and/or quiet reflection? 

9. What project(s) have you completed in the past that most closely compare to this Library project 
that incorporated automated material handling systems?  What did you learn that would be 
applied to this project? 

10. How do you unify technology infrastructure and design to ensure that it meets the immediate 
needs as well as technology needs in the future? How do you propose working with Library 
technology staff regarding telecommunication and technology standards and best practices? 

11. Discuss how your firm uses Revit, AutoCAD, and other software to coordinate a project of this size 
and scope. Identify the benefits and potential drawbacks with its use. What software would you 
use on each work package? 

12. What are the QAQC procedures and methods your firm has in place as your standard operating 
procedures?  

13. What specifically will you do to stay on schedule for this project tying the four work packages 
together? 

14. How will you ensure that the design is in alignment with the construction budget? 

15. Discuss your specific background with a CM/GC project of this size and scope. What were the 
specific benefits of the process? What were the challenges and how did your firm assist the owner 
in overcoming them? 

16. Describe your experience with BIM modeling and coordination with the Contractor during 
construction. 

17. Discuss recent Library projects where energy efficiency and environmental impact have been a 
focus. How did you incorporate cost benefit analysis into your design? 

 
Evaluation Team: 
 
Deschutes Public Library 
 

 Todd Dunkelberg, Library Director 
 Lynne Mildenstein, Assistant Director 
 Chantal Strobel, Communications and Development Manager 
 Robert Guzzo, Business Services Manager 

 
DeChase Miksis Development (Owner’s Representative) 
 

 Greg Holcomb, Senior Project Manager 
 Mark Miksis, Project Executive 
 James Spence, Project Manager 
 Benjamin Steingart, Project Manager 


